
 
 
 
 
 
 
 

Lost River Subwatershed Agreement Supplement #4 
 

See pages i-vii following this page  

   
   
    



Note:  The Final Watershed Agreement will be available via the West Virginia NRCS 
website once it is signed.  This copy is provided for informational purposes. 

 
 

Supplemental  

Subwatershed Agreement No. 4 

between the  

Potomac Valley Conservation District 

Hardy County Commission 

West Virginia State Conservation Committee 

(Referred to herein as Sponsors) 

 and the  

Natural Resources Conservation Service 

United States Department of Agriculture 

(Referred to herein as NRCS) 

 

Whereas, the Work Plan for the Lost River Subwatershed, State of West Virginia, executed by 

the Sponsors named therein and NRCS, became effective on the 11th day of February, 1975; and 

Whereas, Supplemental Agreement No. 1 for said Subwatershed that added the West Virginia 

State Soil Conservation Committee (now the West Virginia State Conservation Committee) as a 

Sponsor, executed through an Exchange of Correspondence by the Sponsors and NRCS became 

effective on the 15th day of November, 1989; and 

Whereas, Supplemental Agreement No. 2 for said Subwatershed that revised the land treatment 

program, executed by the Sponsors and NRCS became effective on the 2nd day of July, 1991; and  

   
   
    



Whereas, Supplemental Agreement No. 3 for said Subwatershed that modified Site 10 to include 

400 acre-feet of rural water supply storage executed by the Sponsors and NRCS became 

effective on the 10th day of May, 2001; and  

Whereas, in order to carry out the Work Plan for said Subwatershed, it has again become 

necessary to modify said Subwatershed Agreement as supplemented; and  

Whereas, the responsibility for administration of the Flood Control Act (Public Law 534), as 

amended, has been assigned by the Secretary of Agriculture to the NRCS; and  

Whereas, a Supplemental Work Plan which modified the Work Plan, as supplemented, dated 

February 11, 1975, for said Subwatershed has been developed through the cooperative efforts of 

the Sponsors and the NRCS; 

Now, therefore, the Secretary of Agriculture through the NRCS and the Sponsors agree upon the 

following modifications of the terms, conditions, and stipulations of the Subwatershed 

Agreement; 

(1) The purpose of Site 16 will be changed from a multiple-purpose flood control and 

recreational impoundment to a multiple-purpose flood control and water supply 

impoundment.   

(2) The recreational pool at Site 16 will be converted to 400 acre-feet of rural water supply 

storage. 

(3) All recreational facilities, other than those necessary for incidental use, will be deleted 

from the Work Plan. 

(4) Project costs and benefits will be re-evaluated using 2006 prices. 

(5) Site 23 will be deleted from the Work Plan. 

 

   
   
    



(6) Paragraph Number 1 (1974 Work Plan Agreement) is modified to read as follows: 
 

1.   The Sponsors will acquire such landrights as will be needed in connection with the 
works of improvement.  The percentage of this cost to be borne by the Sponsors and 
the NRCS are as follows: 
 

Works of Improvement Sponsors 
(percent) 

NRCS 
(percent) 

Estimated 
Land Rights 

Cost 1/  

(Dollars) 
Multiple-Purpose Site 16    

Payment to landowners for about 211 acres of fee take 
acquisition for flood control 

25 75 $2,119,000 

  Approximately 10 acres of U.S.D.A Forest Service land 0 0 $0 

Payment to landowners for about 40 acres for flowage 
easements 

25 75 $80,000 

Payment to landowners for about 10 acres of fee take 
acquisition for water supply 

100 0 $90,000 

Legal fees, survey costs, and other costs Percentage varies, see 
specific agreement line 

items 

$134,500 

1/ Landrights cost share rates established in project correspondence appended to FEIS. 
 

(7) Paragraph Number 2 is modified to read as follows: 
 

2.   The Sponsors will provide relocation assistance advisory services, make the 
relocation payments to displaced persons, and otherwise comply with the real 
property acquisition policies contained in the Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970 (Public Law 91-646, 84 Stat. 1894) 
effective as of January 2, 1971, and the Regulations issued by the Secretary of 
Agriculture pursuant thereto.  The real property acquisition policies contained in said 
Act shall be followed in all cases.   

 
The cost of relocation payments will be shared by the Sponsors and NRCS as follows: 
         Estimated  
         Relocation       
Item   Sponsors    NRCS          Payment Costs 

    (Percent)  (Percent)  (Dollars) 
 
         Relocation Payments      16.9     83.1  $67,500  
   

 

 

(8) Paragraph Number 4 is modified to read as follows: 

   
   
    



4. The percentage of construction costs of the structural works of improvement to be 
paid by the Sponsors and by NRCS are as follows: 
 

Works of Improvement Sponsors1/ 

(percent) 
NRCS1/ 

(percent) 
Estimated 

Construction  Cost 
(Dollars) 

Multiple-Purpose Site 16, Flood Control purpose 0 100 $17,817,900 

Multiple-Purpose Site 16, Water Supply Purpose 100 0 $1,985,700 
1/ Cost share rates consistent with Supplement #3 watershed agreement  

 
(9) Paragraph Number 6 is modified to read as follows: 
 

6. The percentages of the engineering costs to be borne by the Sponsors and by NRCS 
are as follows: 

 
Works of Improvement Sponsors1/ 

(percent) 
NRCS1/ 

(percent) 
Estimated 

Engineering Cost 
(Dollars) 

Multiple-Purpose Site 16, Flood Control purpose 0 100 $1,247,300 

Multiple-Purpose Site 16, Water Supply Purpose 100 0 $139,000 
1/ Cost share rates consistent with Supplement #3 watershed agreement  
 
    (10)  Paragraph Number 7 is modified to read as follows: 

 
7. The Sponsors and NRCS will each bear the costs of project administration which 

they incur for Site 16, estimated to be $37,700 and $338,500, respectively.  
 

    (11)  Paragraph 20, as follows, is added to the Subwatershed Agreement: 
 

20. An Emergency Action Plan (EAP) is required by the NRCS and WVDEP Division 
of Water and Waste Management – Dam Safety Section pursuant to West Virginia 
State Code, 47-34-15.6.  The preparation of the plan is the responsibility of the 
Sponsors.   Once the plan is approved by the regulatory agency, the Sponsors will 
implement the plan and review it annually.  

 
     (12)  Paragraph 21, as follows, is added to the Subwatershed Agreement: 

 
21. The term of this agreement is for the expected life of the project (100 years) and 

does not commit the NRCS to assistance of any kind beyond that point unless agreed 
to by all parties.   

 
       (13)  Paragraph 22, as follows, is added to the Subwatershed Agreement: 

 
22. The Sponsors will be responsible for the operation, maintenance, and replacement of 

the works of improvement by actually performing the work or arranging for such 

   
   
    



work, in accordance with the agreements to be entered into before issuing invitations 
to bid for construction work.  The term of this new O&M agreement will be for a 
period of 100 years, which is the life expectancy of the project.  

 
      (14)  Paragraph 23, as follows, is added to the Subwatershed Agreement: 

 
23. The Sponsors agree to participate in and comply with applicable federal 

floodplain management and flood insurance programs before construction starts. 
 

The Sponsors and NRCS further agree to all other terms, conditions, and stipulations of said 
Subwatershed Agreement, as supplemented, not modified herein.   

   
   
    



POTOMAC VALLEY CONSERVATION DISTRICT  By: ______________ 
500 East Main Street       Title:  Chairman 
Romney, West Virginia  26757-5174     Date: ____________ 
 
 
The signing of this agreement was authorized by a resolution of the governing body of the 
Potomac Valley Conservation District adopted at a meeting held on  
____________________________. 
 
 
By:  __________________________ 
 
Date:  _________________________ 
 
 
WEST VIRGINIA STATE CONSERVATION COMMITTEE By: ______________  
Guthrie Agricultural Center      Title:  Chairman 
Charleston, WV  25305      Date: ____________ 
 
 
 
By: ___________________________ 
 
Date:  _________________________ 
 
 
 
HARDY COUNTY COMMISSION   By: __________________  
204 Washington St., Room 111   Title:  President, Hardy County  
Moorefield, WV  26836     Commission 

Date: _________________ 
 
 
The signing of this agreement was authorized by a resolution of the governing body of the Hardy 
County Commission adopted at a meeting held on ______________________. 
 
 
By: ___________________________ 
 
Date:  _________________________ 

   
   
    



 
 

Natural Resources Conservation Service 
UNITED STATES DEPARTMENT OF AGRICULTURE 

 
 

Approved by: 
 
 

___________________________________ 
KEVIN WICKEY  
State Conservationist 

 
 
 
Date: _____________________________ 

 
 

   
   
    



Supplemental Work Plan No. 4 
and 

Final Environmental Impact Statement 
for the 

Lost River Subwatershed  
of the  

Potomac River Watershed  
Hardy County, West Virginia 

 
 

INTRODUCTION  
 

The Lost River Subwatershed Work Plan, for watershed protection and flood control, was 

approved for operations on February 11, 1975, under the authority of the Flood Control Act, 

Public Law 78-534.  Sponsors of the project are Hardy County Commission, Potomac Valley 

Conservation District, and the West Virginia State Conservation Committee. 

 

The Work Plan, prepared in October 1974, includes provisions for land treatment measures 

covering 94,750 acres, four single-purpose flood control dams, and one multiple-purpose flood 

control/recreation dam.  A Final Environmental Impact Statement (FEIS) was issued in October 

1974, covering the work to be installed as described above.  For a description of project 

elements, alternatives, environmental resources, and projected impacts, the 1974 FEIS should be 

consulted.  This document is available from the NRCS at the following address: 

 USDA – Natural Resources Conservation Service  
 75 High Street, Room 301 
 Morgantown, West Virginia  26505 

 

The 1974 Work Plan has been supplemented three times to add sponsors, change the land 

treatment program, and add rural water supply to one structure.  Currently, land treatment 

measures have been applied on 95,708 acres and three of the five originally planned dams; Site 

   
   
    




